

TECHNICAL & FINANCIAL PROPOSAL

Enterprise IT Infrastructure & Management System
(EIMS)

Punjab Revenue Authority | PITB

RFP Reference	PITB/PRA/EIMS/2025-26/001
Submitted By	TechVista Systems (Pvt.) Ltd.
Submission Date	01 August 2025
Bid Manager	Mr. Usman Khalid, PMP, CISM
Contact	+92-42-35761890 bids@techvista.com.pk
Registered Office	12-C, MM Alam Road, Gulberg III, Lahore
NTN / STRN	1234567-8 / 03-99-9999-001-49
Total Bid Value (incl. O&M;)	PKR 612,500,000 (Six Hundred Twelve Million Five Hundred Thousand)

CONFIDENTIAL – Submitted in response to RFP. This document contains proprietary information of TechVista Systems and may not be reproduced without written permission.

Executive Summary

TechVista Systems (Pvt.) Ltd. is pleased to submit this comprehensive Technical and Financial Proposal in response to RFP No. PITB/PRA/EIMS/2025-26/001 for the design, supply, implementation, and five-year operations of an Enterprise IT Infrastructure and Management System for Punjab Revenue Authority (PRA).

With over 12 years of proven experience delivering mission-critical IT infrastructure solutions to Government of Pakistan entities — including FBR, NADRA, SNGPL, and the Government of Khyber Pakhtunkhwa — TechVista brings unmatched domain depth, a certified team of 80+ engineers, and active OEM partnerships with Cisco, HPE, VMware, and Fortinet. We have successfully executed 8 comparable government IT infrastructure projects worth PKR 1.8 Billion in the last five years.

Our proposed solution is architecture-led, security-first, and designed to deliver measurable outcomes: 99.99% uptime, sub-4-hour incident response, and full ITIL v4 alignment. We propose a phased 9-month implementation plan with clearly defined milestones, transparent BOQ pricing, and a dedicated O&M team stationed at PRA premises.

Our Key Differentiators

12+ Years	Government IT Experience
80+	Certified Engineers on Staff
PKR 1.8B+	Govt Projects in Last 5 Years
4 Active	OEM Gold Partnerships
ISO 27001	Information Security Certified
CMMI L3	Process Maturity Certified

1. Company Profile & Pre-qualification

1.1 Company Overview

Legal Name	TechVista Systems (Pvt.) Ltd.
Year Incorporated	2013 (12 years in operation)
SECP Registration	0098765-2013
NTN	1234567-8
STRN (PRA)	03-99-9999-001-49
Active Taxpayer Status	Yes – Verified on FBR ATL, June 2025
Total Full-Time Employees	163 (80 technical / 83 administrative and support)
Lahore Office	12-C, MM Alam Road, Gulberg III, Lahore
Islamabad Office	Office 5B, Blue Area, Islamabad
Website	www.techvista.com.pk

1.2 Financial Standing

Financial Year	Annual Turnover (PKR)	Net Profit (PKR)	Audited By
FY 2022-23	487,000,000	52,400,000	A.F. Ferguson & Co.
FY 2023-24	563,000,000	61,800,000	A.F. Ferguson & Co.
FY 2024-25	641,000,000	73,200,000	A.F. Ferguson & Co.
3-Year Average	563,667,000	62,467,000	

3-year average turnover of PKR 563.7 Million exceeds the RFP minimum threshold of PKR 500 Million. Audited statements attached as Annexure B.

2. Relevant Project Experience

TechVista has completed five (5) comparable Government IT infrastructure projects, all of which are fully operational and client references are available upon request.

#	Client	Project	Value (PKR)	Duration	Status
1	FBR – Islamabad	Datacenter Modernization & ITSM Deployment	320,000,000	14 months	Completed 2023
2	NADRA – HQ	Hyper-converged Infrastructure & DR Site	285,000,000	12 months	Completed 2022
3	Govt of KPK – KPITB	Provincial IT Network (18 Districts)	410,000,000	20 months	Completed 2024
4	SNGPL – Lahore	Enterprise Network Refresh & Security Overhaul	215,000,000	10 months	Completed 2023
5	PITB – Lahore	PITB Campus Network & Video Surveillance	175,000,000	8 months	Completed 2024

All five projects exceed PKR 175M. Projects 1–4 each exceed the RFP minimum of PKR 200M. Completion certificates and client contacts provided in Annexure C.

3. Technical Solution & Approach

3.1 Solution Architecture Overview

TechVista proposes a three-tier, fully redundant architecture comprising a Core Compute Layer, an Integrated Security Fabric, and a Service Management Layer. The solution is designed around Cisco UCS blade servers, HPE 3PAR SAN, VMware vSphere 8.0 hypervisor, and Fortinet FortiGate NGFW, all managed through a unified ServiceNow ITSM platform. A hot standby DR site will be maintained at PITB's Arfa Tower co-location facility.

3.2 Component-wise Technical Specifications

Component	Proposed Product	OEM	Qty	Key Specs
Rack Servers	Cisco UCS C240 M7	Cisco	22	2x Intel Xeon Gold 6438N, 512GB DDR5, 10GbE
SAN Storage	HPE Primera 630	HPE	2	600TB raw, NVMe, 99.9999% availability
Core Switch	Cisco Nexus 9504	Cisco	2	Active-active, 100GbE uplinks, VXLAN
NGFW	Fortinet FG-3300E	Fortinet	2	180Gbps throughput, IPS, DLP, SSL inspection
Hypervisor	VMware vSphere 8 Enterprise+	VMware	1 cluster	vCenter, vSAN, NSX-T, vROps
ITSM	ServiceNow IT Operations	ServiceNow	1 instance	ITIL v4, CMDB, Incident, Change, Asset
SIEM	Splunk Enterprise Security	Splunk	1	1TB/day ingest, 12-month retention, UEBA
UPS	Eaton 9395P 600kVA	Eaton	2	3-phase, N+1, 30-min runtime

4. Proposed Project Team

TechVista will deploy a dedicated, on-site project team for the full duration of implementation and O&M. All key personnel are full-time employees; no subcontracting of key roles.

Name	Role	Qualification	Experience	Allocation
Mr. Usman Khalid	Project Manager / Bid Manager	PMP, CISM, MBA	15 years	100% – Full Time
Engr. Sara Mahmood	Lead Solutions Architect	CCIE (RS), VCP-DCV 2024	12 years	100% – Full Time
Mr. Bilal Chaudhry	Security Engineer	CISSP, CEH, CCNP Security	10 years	100% – Full Time
Ms. Hira Nawaz	ITSM / ServiceNow Lead	ITIL v4 Master, CIS-ITSM	8 years	100% – Full Time
Mr. Faisal Raza	Storage & Virtualization Lead	VCP-DCV, VCP-NV, MCSE	9 years	100% – Full Time
Mr. Adnan Malik	Network Engineer	CCNP Enterprise, NSE-7	7 years	100% – Full Time
Ms. Zainab Javed	NOC Lead (O&M; Phase)	CCNA, ITIL v4 Foundation	6 years	100% – Full Time (O&M;)

5. Implementation Plan

5.1 Phased Delivery Schedule (9 Months)

Phase	Activity	Duration	Deliverables
Phase 0 Mobilization	Project kickoff, site survey, detailed design sign-off, PMO setup	Month 1	Project Charter, Detailed Design Document, Site Readiness Report
Phase 1 Infrastructure	Rack installation, cabling, server deployment, SAN configuration, network setup	Months 2–4	Installed hardware, network diagrams, factory acceptance test reports
Phase 2 Software	Hypervisor, ITSM, SIEM, IAM, NMS deployment and integration	Months 4–6	Configured software, integration test reports, CMDB populated
Phase 3 Testing & UAT	System integration testing, performance testing, UAT with PRA team, DR drill	Months 6–8	UAT sign-off, SLA baseline report, DR test results
Phase 4 Handover	Training (50 PRA staff), documentation handover, Go-Live, support transition	Month 9	Training completion certificates, O&M; handover pack, Go-Live certificate

6. Financial Proposal (BOQ)

All prices are in Pakistani Rupees (PKR), inclusive of all applicable taxes, duties, and levies. Prices are firm and fixed for the full contract period.

#	Description	Unit	Qty	Unit Price (PKR)	Total (PKR)
A	COMPONENT A – HARDWARE INFRASTRUCTURE				
A. 1	Cisco UCS C240 M7 Rack Server (dual-socket, 512GB)	Unit	22	5,200,000	114,400,000
A. 2	HPE Primera 630 SAN Array (600TB raw)	Unit	2	28,500,000	57,000,000
A. 3	Cisco Nexus 9504 Core Switch (incl. modules)	Unit	2	12,800,000	25,600,000
A. 4	Fortinet FortiGate 3300E NGFW (HA Pair)	Pair	1	18,500,000	18,500,000
A. 5	Structured Cabling – Cat6A (3 floors)	Lot	1	8,200,000	8,200,000
A. 6	Eaton 9395P 600kVA UPS + Batteries	Unit	2	14,500,000	29,000,000
A. 7	Precision Air Conditioning Units (N+1)	Unit	4	3,800,000	15,200,000
	Sub-Total – Component A				267,900,000
B	COMPONENT B – SOFTWARE & VIRTUALIZATION				
B. 1	VMware vSphere 8 Enterprise+ (22-host cluster)	License	22	1,850,000	40,700,000
B. 2	ServiceNow ITSM (5-year subscription)	Instance	1	32,000,000	32,000,000
B. 3	Splunk Enterprise Security (5-year license)	Instance	1	28,500,000	28,500,000
B. 4	Microsoft Active Directory + MFA Suite	License	1	12,000,000	12,000,000
B. 5	Veeam Backup & Replication Enterprise	License	1	8,400,000	8,400,000
	Sub-Total – Component B				121,600,000
C	COMPONENT C – SERVICES				

C. 1	Implementation, Configuration & Integration Services	Lot	1	45,000,000	45,000,000
C. 2	Training (50 PRA staff, 5-day program)	Lot	1	4,500,000	4,500,000
C. 3	Documentation & Knowledge Transfer	Lot	1	2,000,000	2,000,000
	Sub-Total – Component C				51,500,000
D	COMPONENT D – O&M; SERVICES (5 YEARS)				
D. 1	Year 1 O&M; (24x7 NOC, helpdesk, patching)	Year	1	25,000,000	25,000,000
D. 2	Year 2 O&M;	Year	1	26,500,000	26,500,000
D. 3	Year 3 O&M;	Year	1	28,000,000	28,000,000
D. 4	Year 4 O&M;	Year	1	29,500,000	29,500,000
D. 5	Year 5 O&M;	Year	1	31,000,000	31,000,000
	Sub-Total – Component D				140,000,000
	GRAND TOTAL (Excl. Tax)				581,000,000
	GST / Sales Tax on Services (@ 16%)				31,500,000
	GRAND TOTAL (Incl. Tax)				612,500,000

Grand Total: PKR 612,500,000 (Six Hundred Twelve Million Five Hundred Thousand Only) | Bid Security: PKR 5,000,000 (Pay Order attached as Annexure H)

7. Pre-qualification Compliance Matrix

RFP Criterion	Minimum Requirement	TechVista Status	Compliant?
Legal Registration	7 years minimum	12 years (est. 2013)	YES
Annual Turnover	PKR 500M average	PKR 563.7M (3-yr avg)	YES
Relevant Projects	3 x ≥ PKR 200M Govt	4 x ≥ PKR 200M Govt	YES
Technical Staff	50 FT + 5 CCIE/CCNP + 3 VCP + 2 CISSP	163 FT 7 CCIE/CCNP 5 VCP 3 CISSP	YES
OEM Partnerships	2 Gold Partners	4 Gold: Cisco, HPE, Fortinet, VMware	YES
ISO Certifications	ISO 9001 + ISO 27001	Both current & valid	YES
Tax Compliance	Active taxpayer	Active on FBR ATL (June 2025)	YES

Declaration and Undertaking

We, the undersigned, duly authorized representatives of TechVista Systems (Pvt.) Ltd., declare that all information provided in this proposal is accurate and complete to the best of our knowledge. We confirm that our firm is not blacklisted by any Government of Pakistan entity, PPRA, or any provincial authority. We undertake to execute the contract as described herein and to provide the specified solution and services at the quoted prices for the full validity period of this bid.

Authorized Signatory

Date

01 August 2025

Mr. Kamran Yousuf – Chief Executive Officer

TechVista Systems (Pvt.) Ltd.

Company Stamp: